
                                                                                
SPECIAL PROVISIONS  

 
 

 
 

City of Surprise 
C.I.P. # 21525 

 
Waddell Road Median Improvements 

140th Drive to Litchfield Road 
 

September 18, 2015 
 

 
 
 
 
 

PREPARED BY 
 
 

WOOD, PATEL & ASSOCIATES 
2051 WEST NORTHERN AVENUE, SUITE 100 

PHOENIX, AZ 85021 
(602) 335-8500 

(WPA PROJECT NO. 154307) 
 
 
 



Special Provisions 
Waddell Road Median Improvements 

i 9/18/2015 

PROFESSIONAL ENGINEER SEALS 

Wood, Patel & Associates Inc. (Roadway, Drainage, Utility Relocation) 

Norris Design. (Landscaping, Irrigation) 

ccastillo
Image



Special Provisions 
Waddell Road Median Improvements 

ii 9/18/2015 

 
 

Table of Contents 
 

PART A: SCOPE OF WORK ........................................................................ 1 

1. PROPOSED WORK .......................................................................................................... 1 

PART B: GENERAL INFORMATION ............................................................ 3 

1. SALES AND USE TAXES ................................................................................................. 3 

2. PRECONSTRUCTION CONFERENCE/WEEKLY MEETINGS ......................................... 3 

3. PUBLIC NOTIFICATION ................................................................................................... 3 

4. CONSTRUCTION PRACTICE ........................................................................................... 4 

5. INSPECTION..................................................................................................................... 4 

6. WORKMANSHIP ............................................................................................................... 4 

7. LIMITS OF WORK ............................................................................................................ 4 

8. PLANS AND SHOP DRAWINGS ...................................................................................... 5 

9. COOPERATION WITH UTILITIES .................................................................................... 6 

10. COMMENCEMENT, PROSECUTION AND PROGRESS .................................................. 7 

11. CONSTRUCTION SCHEDULE ......................................................................................... 7 

12. LIMITS OF OPERATIONS ................................................................................................ 8 

13. ADDITIONAL CONSIDERATIONS ................................................................................... 8 

14. SAWCUTTING .................................................................................................................. 9 

15. MATERIAL SAFETY DATA SHEETS ............................................................................... 9 

16. PERMITS .......................................................................................................................... 9 

17. SCHEDULE OF LABOR AND EQUIPMENT ..................................................................... 9 

18. SPECIALTY SIGNS ........................................................................................................ 10 

19. RECORD DRAWINGS .................................................................................................... 10 



Special Provisions 
Waddell Road Median Improvements 

iii 9/18/2015 

20. CONTRACT TIME ........................................................................................................... 10 

PART C:  BID ITEMS ............................................................................... 11 

ITEM 1 – REMOVE ASPHALT CONCRETE PAVEMENT & SUBGRADE ..................................... 11 

ITEM 2 – SINGLE CURB PER MAG STD DET 222 ....................................................................... 11 

ITEM 3 – 5" AC (2" OF 1/2" - HIGH TRAFFIC, 3" OF 3/4" MIX - HIGH TRAFFIC) ON 9" ABC PER 
STRUCTURAL SECTION #1 [INCLUDES SUBGRADE PREP] ..................................... 11 

ITEM 4 – MEDIAN NOSE TRANSITION ......................................................................................... 12 

ITEM 5 – 1” IRRIGATION RECLAIMED WATER METER AND SERVICE .................................... 12 

ITEM 6 – LANDSCAPE AND PLANTING  Item 6.1 to 6.6 ............................................................. 13 

ITEM 7 – IRRIGATION SYSTEM – Item 7.1 to 7.14 ....................................................................... 19 

ITEM 8 – TRAFFIC SIGNS WITH POST AND BASE ..................................................................... 25 

ITEM 9 – THERMOPLASTIC STRIPING (4” EQUIV) ..................................................................... 25 

ITEM 10 – STRIPING SYMBOL ..................................................................................................... 26 

ITEM 11 – Obliterate Pavement Markings .................................................................................... 26 

ITEM 12 - TRAFFIC CONTROL ..................................................................................................... 26 

ITEM 13 - PERMITTING & SWPPP ................................................................................................ 28 

ITEM 14 - MOBILIZATION / DEMOBILIZATION ............................................................................ 28 

ITEM 15 –CONTRACTOR QUALITY CONTROL ........................................................................... 29 

Item 16  CONSTRUCTION SURVEY, LAYOUT & AS BUILTS ...................................................... 30 

Item 17  AS-BUILTS....................................................................................................................... 31 



Special Provisions 
Waddell Road Median Improvements 

1  9/18/2015 
 

PART A: SCOPE OF WORK 
 
1. PROPOSED WORK 
 
This project is located in the City of Surprise. The general boundaries of the project are along 
Waddell Road, between 140th Avenue to the west and the Litchfield Road to the east. 
  
The work generally consists of the removal of existing asphalt/subgrade & the construction of new 
median single curb, installation of median landscaping and irrigation, as well as, traffic signing and 
marking.   
 
The work embraced herein shall be performed in accordance with the requirements of the following 
separate documents except as modified in these Special Provisions or on the Contract Plans. If a 
bid item is identified by more than one Standard Specification, the following is listed in priority. 
 

City of Surprise Design Engineering Standards, August 2012, including latest revision from 
2015 

 
Maricopa County Department of Transportation Supplement to the Maricopa Association of 
Governments’ Uniform Standard Specifications (January 1, 2015) 
 
Maricopa Association of Governments “Uniform Standard Specifications for Public Works 
Construction” (2012, Revised thru 2014) 
 
Maricopa Association of Governments “Uniform Standard Details for Public Works 
Construction”, (2012, Revised thru 2014) 
 
Arizona Department of Transportation, Standard Specifications for Road and Bridge 
Construction, Edition of 2008. 
 
Arizona Department of Transportation, Highways Division, Traffic Signals & Lighting 
Standard Drawings, 2013.   
 
Arizona Department of Transportation, Signing and Marking Standard Drawings, 2014. 
 
Arizona Department of Transportation, Structures Standard Drawings, 2012. 
 
Arizona Department of Transportation, Roadway Engineering Construction Standard 
Drawings, 2012. 
 
Manual on Uniform Traffic Control Devices for Streets and Highways, 2009 edition and 
Arizona Supplement to the 2009 edition, May 2012 

 
 
The above Items of work, along with the construction requirements, are adequately described and 
defined in the Uniform Standard Specifications for Public Works Construction sponsored and 
distributed by the Maricopa Association of Governments (MAG) along with the MAG Uniform 
Standard Details and the City of Surprise Supplements thereto, latest revisions, or within these 
special provisions. In the event of conflict, the City of Surprise Supplements will prevail. 
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The information written into these special provisions will: 
 

• Describe any special or unusual conditions. 
 

• Explain details of the work not covered in the MAG Specifications and Details or the City of 
Surprise supplements thereto. 

 

• Relate certain work to specific bid Items or payment quantities. 
 

• Contain the specifications and/or requirements of utility companies affected or included 
within the drawings and specifications of this project. 

 

• General construction notes for City of Surprise projects are included in the plan set and shall 
be representative, unless specifically noted otherwise, to all plan sheets. 
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PART B: GENERAL INFORMATION 
 
1. SALES AND USE TAXES 
 
The Contractor shall not include sales or use taxes on certain materials and equipment to be 
installed on this project as described in Arizona Revised Statutes 42-1316 and 42-1409. 
 
The Contractor shall furnish the City with a list of suppliers including materials and equipment 
furnished by each, which are applicable to this exemption. 
 
2. PRECONSTRUCTION CONFERENCE/WEEKLY MEETINGS 
 
Preconstruction Conference: The Contractor and all subcontractors shall attend a preconstruction 
conference meeting at a time and location designated by the City of Surprise (City). The Contractor 
shall be prepared and ready to present to the City all required schedules, plans, etc., as described 
elsewhere in these special provisions and within the MAG Standard Specifications. 
 
Weekly Meetings: The Contractor shall plan for and attend weekly meetings with the City at a 
location and designated time determined by the City. The Contractor shall include in the construction 
schedule adequate time for weekly construction progress meetings. 
 
Contractor shall submit a 2-week schedule at each meeting and prepare and distribute meeting 
minutes within 48 hours following the meeting. 
 
Contract Documents: Approved drawings, data, mixes and certificates as they are returned to the 
Contractor will become a portion of the Contract Documents. 
 
3. PUBLIC NOTIFICATION 
 
Unless otherwise directed by the City, the Contractor shall notify all residents, businesses, and 
schools located along the frontage (1/4 mile radius) of a specific project by handbill or door-hanger, 
no later than 48 hours and no earlier than 2 weeks prior to commencement of the work phase.  The 
handbill shall include the Contractor's phone number, and alternate work day schedule in case of 
delay due to weather.  The Contractor shall re-notify all areas where work was not performed as 
scheduled.  Door-hangers shall be bright yellow with red lettering and shall be 3 to 5 inches wide by 
10 to 12 inches long.  Door-hangers shall be pre-cut to be readily secured to doorknobs and pulls, 
so that they cannot be inadvertently detached or blown off.  Any costs associated with notification or 
re-notification shall be considered incidental to the project. 
 
The Contractor shall provide black-on-orange pre-construction advisory signs to be placed on 
commuter streets to be serviced, two full calendar weeks prior to start of the project.  The signs shall 
state that a pedestrian connectivity project is to take place, the planned dates of start and finish, and 
shall state that an alternate route of travel is suggested.  Sign dimensions may vary according to 
application and will be determined by the City.  This provision is for use on streets where handbill 
notification is not practical.  This requirement is not a separate pay Item. 
 
The City will require the stationing of lighted variable message signs (VMS) prior to and during the 
work phase for pre-notice and to facilitate traffic movement and promote work zone safety.  The 
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costs of these VMS signs, and all other traffic control costs, shall be reimburse to the Contractor 
through existing bid items. 
 
Contractor to coordinate with the City Engineer or their Representative for Public Notification 
Guidelines, and shall not move forward with notifications until written approval from City is provided. 
 
4. CONSTRUCTION PRACTICE 
 
All construction practices and procedures shall conform to Section 107 of the Contract Works Hours 
and Safety Standards Act (US Stat. 96, 40 USC 327); the latest revisions shall prevail. 
 
5. INSPECTION 
 
Inspectors may be stationed on the work to report to the City, or his Designee, as to the progress of 
the work, the manner in which it is being performed, and also to report whenever it appears that 
material furnished or work performed by the Contractor fails to fulfill the requirements of the 
specifications and contract documents.  The Inspector may direct the attention of the Contractor to 
such failure or infringement but such inspection shall not relieve the Contractor from any obligation 
to furnish acceptable materials and labor or to provide completed construction that is satisfactory in 
every particular. 
 
In case of any dispute arising between the Inspector and the Contractor as to material furnished or 
the manner of performing the work, the Inspector shall have the authority to reject materials or 
suspend the work until the question and issue can be referred to and decided by the City. Inspectors 
are not authorized to revoke, alter, enlarge, relax, or release any requirements of the specifications.  
Inspectors shall in no case act as foremen or perform other duties for the Contractor or interfere with 
the management of the work by the Contractor. 
 
Inspection or supervision by the City or Designee shall not be considered as direct control of the 
individual workman and his work.  The direct control shall be solely the responsibility of the 
Contractor. 
 
6. WORKMANSHIP 
 
Where not more specifically described, workmanship shall conform to all of the methods and 
operations of best standards and accepted practices of the trade or trades involved and shall include 
all Items of fabrication, construction or installation regularly furnished or required for completion. 
 
All work shall be executed by tradesmen skilled in their respective lines of work. 
 
When completed, all work shall have been durably and substantially built and shall present a neat, 
workmanlike appearance. 
 
7. LIMITS OF WORK 
 
The Contractor, in cooperation with the City’s Inspector, shall verify and agree to the boundaries of 
the work prior to the start of construction.  Upon starting construction, the Contractor shall be 
responsible for replacing all missing, removed or damaged boundary delineating materials, such as 
walls, fences, etc.  Boundaries of work are hereby established as the furthest line distant left or right 
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of the construction centerline as existing right-of-way, new right-of-way, drainage easement or 
temporary construction easement as shown on the plans.  Once construction activities have 
commenced, no disturbance of the existing ground beyond such delineated line shall take place.  
Intrusion outside of the limits by the Contractor will be penalized $100 per square yard.  Any 
aggregated amount shall be deducted from the Contractor’s final payment. 
 
8. PLANS AND SHOP DRAWINGS 
 
Plans and Shop drawings shall conform to Section 105.2 of the MAG Standard Specifications except 
as modified as follows: 
 
The Contractor shall furnish to the City of Surprise’s Construction Coordinator, product data, 
material certificates, mix designs and shop drawings in sufficient detail to show complete compliance 
with all specified requirements, including but not necessarily limited to the following:  
 
The Contractor shall furnish to the City of Surprise’s Project Manager material certificates, mix 
designs, shop drawings and samples in sufficient detail to show complete compliance with all 
specified requirements, including but not necessarily limited to the following: 
 

Product Data:  
  
Material and product data shall include information such as the manufacturer’s printed 
recommendations, compliance with recognized trade association standards, application of 
testing agency labels and seals, product dimensioning, and notation of coordination 
requirements. 
 
Certificates:  
 
The certificates shall be prepared by the Manufacturer or testing agency thereof and should 
include technical specifications and compliance with industry trade association and testing 
agency standards.  
 
Shop Drawings: 
  
Shop drawings shall include the name of the project, project number, date prepared, name of 
the Preparer, Contractor, and Subcontractor, if applicable. All dimensions and identification 
of products and materials included, along with notation of any coordination requirements and 
established field dimensions/measurements/verifications shall be clearly shown or noted. 
 
Drawings of minor or incidental fabricated material and/or equipment may not be required by 
the City of Surprise. The Contractor shall furnish the City tabulated lists of such fabrications, 
showing the names of the manufacturers and catalog numbers, together with samples of 
general data as may be required to permit determination by the City as to their acceptability 
for incorporation into the work. 
 
Samples:  
  
Samples shall be representative of the materials to be incorporated into the project and 
submitted in sufficient quantity to permit evaluation and/or comparison. 
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Distribution and Review:  
 
The Contractor shall anticipate and schedule for a two week (calendar days) review period by the 
City of Surprise and/or its designee during which time will either approve, disapprove, or request 
modifications. The latter two will require re-submittal of the material and a subsequent additional 
review period. This process shall be repeated until all submitted materials have been approved. 
 
Shop drawings shall be on sheets in standard size increments between 8 1/2” x 11” and 11” x 17” or 
24” x 36”. All drawings shall indicate the name of the job, the City’s job number, date, names of the 
Contractor, Subcontractor and Preparer, and the date of approval by the Contractor. All other data, 
certificates or mix design reports shall be presented on 8 ½” x 11” format, or as provided by the 
Supplier/Manufacturer. 
 
Five (5) Contractor approved copies along with a letter of transmittal shall be delivered to the City's 
Construction Coordinator.  The Contractor shall first review all submitted data for compliance with 
specification and job requirements.  Any Contractor comments, recommendations, etc. shall be 
clearly noted on the submitted data.   
 
If the submittal is acceptable, three (3) copies will be stamped approved, dated, initialed by the 
Reviewer, and returned to the Contractor. 
 
If the submittal requires corrections or is rejected, three (3) copies along with an explanation of the 
outstanding concerns will be returned to the Contractor for revision and resubmittal as described 
above. Re-submittal of any required corrections shall be made within ten working days. 
 
Contract Documents:  
 
Approved drawings, data, mixes and certificates as they are returned to the Contractor will become 
a portion of the Contract Documents. 
 
9. COOPERATION WITH UTILITIES 
 
The following utility companies are known to have facilities in the area of this project.  The 
appropriate individuals to contact and their telephone numbers are listed for the Contractor’s 
convenience: 
 

Utility Provider Contact Person Phone Number 

Epcor Marc Allen (623) 445-2451 
Arizona Public Service (APS) Ronnie Gandara (602) 371-7546 
Cox Communication (Fiber)  Randy Simms (623) 328-4058 
CenturyLink Eric Hitchcock (602) 460-1233 
Southwest Gas Yvonne Aguire (602) 484-5338 

 
Cooperation of Utilities shall conform to Section 105.6 of the MAG Standard Specifications except as 
modified as follows: 
 
Utility locations shown on the plans are approximate.  The Contractor shall be responsible for 
identifying all underground utility locations where construction occurs.  The Contractor shall notify 
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Blue Stake (602-263-1100) at least two (2) working days prior to beginning construction for field 
location of existing utilities.  Should a utility be hit during construction activities, the Contractor shall 
contact Blue Stake and the utility company immediately. 
 
The Contractor shall exercise special care and shall follow the utility company’s procedures while 
working near high pressure gas lines or high voltage overhead or underground electric facilities. 
 
The locations of existing underground utilities have been shown on the plans to the best of the 
Design Engineer’s knowledge; however, it shall be the Contractor’s responsibility to field verify all 
utility locations and to coordinate in a timely manner with the pertinent utility companies so that any 
obstructing utility installation may be adjusted without delay to the Contractor’s project schedule. 
Contractor shall adequately protect and maintain all existing utilities.  Any utility, whether shown or 
not, damaged due to construction shall be repaired immediately at the Contractors expense.  
 
In addition, the City of Surprise shall not consider additional compensation requests from the 
Contractor to perform any potholing, utility company coordination, etc. needed to locate/verify utility 
location, to adjust contract work items as necessary to avoid utility line conflict, to cooperate with 
utilities in adjusting schedule as needed to allow for utility company work, relocations, etc. 
 
 
 
 
10. COMMENCEMENT, PROSECUTION AND PROGRESS 
 
Commencement, Prosecution and Progress shall conform to Section 108.2 of the MAG Standard 
Specifications except as modified as follows: 
 
The Contractor shall perform, within his own organization, work amounting to not less than 50% of 
this contract. 
 
 
 
11. CONSTRUCTION SCHEDULE 
 
Construction Schedule shall conform to Section 108.4 of the MAG Standard Specifications except as 
modified as follows: 
 
The Contractor shall furnish the City a construction schedule for review. The City’s review of the 
Contractor’s schedule is for the purposes of 1) the City’s staffing the project as may be required; 2) 
to insure general compliance with the contract documents as it relates to the completion of the work; 
and 3) to monitor and evaluate the construction status for purposes of approving progress 
payments. In the event the schedule does not contain sufficient information to meet the above 
purpose, as determined by the City, the Contractor shall resubmit a new schedule with the additional 
information requested by the City. The construction schedule shall not be changed without the 
written consent of the City. The orderly procedure of all work to be performed shall be the 
responsibility of the Contractor.  
 



Special Provisions 
Waddell Road Median Improvements 

8  9/18/2015 
 

The schedule shall identify the work to be performed, including the location and duration of planned 
activities.  Submittals shall be made a minimum of seven days prior to the planned work to allow 
sufficient time for the City to review and schedule any necessary inspections. 
 
The Contractor shall provide weekly updates to the construction schedule for review with the 
Construction Coordinator or duly authorized representative. Failure to provide such weekly updates 
will result in retention of monthly progress payments until the schedule is updated. 
 
Review of a submitted schedule by the City shall in no way be construed as an affirmation or 
admission that the schedule is reasonable or workable which responsibilities remain the obligations-
of the Contractor. When the schedule shows a completion prior to the contract completion date, this 
extra time between the contract completion date and the scheduled completion date (float), may be 
used by the City without additional compensation to the Contractor. The City shall not be liable to the 
Contractor for any damages for delay if the Contractor completes the work prior to the expiration of 
the original Contract completion date or as modified by approved change orders, if any. 
 
12. LIMITS OF OPERATIONS 
 
Section 108.5, Limitations of Operations of the MAG Standard Specifications are modified as 
follows: 
 
The project may be sequenced as the Contractor desires, subject to review by the City.  
 
The Contractor shall schedule his work in such a manner that once construction begins, it shall be 
completed in an expeditious manner. Access to businesses and residences must be maintained 
between the hours of 5:00 AM and 10:00 PM. Periodic, infrequent closures of short duration (less 
than two-hours) must be coordinated with the affected businesses and residents. Prior to any 
closures of accesses, the Contractor shall give adjacent businesses and residences 48 hours notice 
and provide them with a schedule as to when they would have full access restored.  Access to fire 
lane shall remain open at all times. 
 
The Contractor shall publish and distribute a monthly update letter to all affected businesses and 
residences. The update letter shall be reviewed by the City’s Project Manager prior to printing and 
distribution. The first letter shall be distributed the business day after the Pre-Construction 
Conference. 
 
Contractor to coordinate limits of operations with the City Engineer or their Representative. 
 
13. ADDITIONAL CONSIDERATIONS 
 
Irrigation systems in landscaped areas, as well as the landscape/hardscape items, disturbed by the 
Contractor’s operations shall be restored to original functioning order.  Contractor shall salvage 
Hardscape material, including pavers and DG, reinstall to limits and per details on plans and these 
special provisions, and dispose of unused quantities. 
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14. SAWCUTTING 
 
Sawcutting shall be required at all pavement, curb & paver tie-in locations.  Any location where 
concrete is sawcut and new concrete shall be installed adjacent to it, expansion material shall also 
be installed. 
 
Sawcutting of existing improvements shall conform to Section 336 and 350 of the MAG Standard 
Specifications.  There will be no separate measurement or payment for Sawcutting of existing 
improvements, the cost of which shall be inclusive of other bid items. 
 
 
15. MATERIAL SAFETY DATA SHEETS 
 
Contractor to supply Material Safety Data Sheets to the City Engineer or their Representative for all 
items utilized on the project. 
 
16. PERMITS 
 
Permitting Section 107.2 of the MAG Standard Specifications shall be deleted and the following 
inserted: 
 
It shall be the responsibility of the Contractor to obtain all required permits for construction, dust 
control, relocation of native plants, utility relocations, etc. including no cost permits from the City of 
Surprise.  Any other permits or fees needed for the work will be paid for by the Contractor, 
Reimbursement to Contractor shall be made under appropriate bid items. 
 
A special grading permit at the Contractor’s expense will be required when using spoils to fill private 
property. No grading will be allowed until a Grading and Drainage Plan/Concept has been approved 
by the City. 
 
All haul routes for removals; excavation and dirt moving must be approved by the City of Surprise 
prior to commencement of operations. 
 
This project is subject to the Maricopa County Air Pollution Control Regulations. The Contractor shall 
comply with the provisions of Surprise MAG Supplemental Specification Subsection 107.2.2. 
 
This project is subject to the National Pollutant Discharge Elimination System (NPDES) storm water 
requirements for construction sites under the Environmental Protection Agency (EPA) General 
Permit for Arizona. 
  
 
17. SCHEDULE OF LABOR AND EQUIPMENT 
 
Contractor to provide a Schedule of Labor and Equipment Costs on a Time and Material Basis with 
their construction bid. This should include Project Manager, Project Engineer, Superintendent, 
Foreman, Laborers, Operators, Drivers, etc. to the City Representative 2-weeks after notification of 
award. 
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18. SPECIALTY SIGNS 
 
General:  This item shall be required by the City as part of this project, and as part of traffic control.  
This item will be used at the City’s request. 
 
Authorization: The use of this bid Item shall be through the written direction of the City. The City 
will provide the language to be noted on the specialty signs, and the location for the installation of 
the signs. 
 
Signs: Specialty signs are construction signs consisting of orange reflective background with black 
construction lettering conforming to the City of Phoenix Barricade Manual, or other signage as 
specified by the governing jurisdiction. Each construction sign will have two signs posts, two 
flashers, two flags, and be ballasted with sandbags and will generally be 18 to 24 square feet, 
depending on the need.   
 
The total amount indicated on the schedule of bid Items will be adjusted accordingly by the City 
through a change order to reflect the actual amount used. 
 
19. RECORD DRAWINGS 
 
Contractor shall provide Record Drawings which shall clearly show all differences between the 
contract work as drawn and as installed for all work, as well as work added to the contract which is 
not shown on the Contract Drawings. 
 
The Contractor shall maintain one set of Record Drawings at the job site. These shall be kept legible 
and shall be available for inspection at all times by the City. Show all changes in the contract work, 
or work added, on these Record Drawings in a contrasting color (red) including work changed by 
Addendum or Approved Change Order. 
 
City shall review the Record Drawings on a monthly basis and shall be the sole judge of the 
acceptability of these drawings. Update Record Drawings showing all as-built construction shall 
accompany each progress payment submittal. 
 
Upon completion of the project, submit final Record Drawings to the City for final review. Upon 
receiving approval by the City of the Record Drawings, deliver them together with one set of prints to 
the City’s Project Manager. Final acceptance of the project will not be given until all such information 
is submitted.   
 
20. CONTRACT TIME 
 
The Contractor shall complete all project work within 60 working days beginning with the start date 
specified in the Notice to Proceed. 
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PART C:  BID ITEMS 
 
The following bid Items are numbered to correspond to the Schedule of Bid Items and are included 
to explain details of work that may not be covered by applicable Standard Specifications and to 
relate work and pay quantities to the specific Bid Item. 
 
Any Items of work shown on the plans but not covered by bid Items, as shown on the bid schedule, 
shall be considered incidental to the project. 
 
 
ITEM 1 – REMOVE ASPHALT CONCRETE PAVEMENT & SUBGRADE 
 
Description: Removal asphalt concrete pavement to conform to Section 350 of the MAG Standard 
Specifications except as modified herein. 
 
General: The work under this item is for the removal of existing asphaltic concrete pavement, and 
existing ABC to a depth as indicated on the plans. Contractor shall take every precaution necessary 
to prevent the exposed base material from becoming contaminated with debris or other material and 
from disturbing or damaging any existing underground utilities. Any excess materials from milling or 
other removal techniques not used on the project will be removed by the Contractor to a site of their 
choosing off the project area. 
 
The depth of the existing pavement is approximately 4 to 8 inches excluding the ABC, Contractor to 
verify depth and make determination. 
 
Measurement & Payment: Payment for Removal of Asphalt Concrete Pavement, including base 
course and subgrade, shall be at the unit price per square yard specified in the Bid Schedule and 
shall include all labor and materials required to remove and dispose of the pavement to a location off 
of the project site. 
 
 
ITEM 2 – SINGLE CURB PER MAG STD DET 222 
 
Description: Single Curb shall be constructed per MAG Standard Detail 222, Type A.   
 
Measurement & Payment: Payment for single curb shall be at the unit price per linear feet, as 
specified in the Bid Schedule and shall include all labor, equipment and materials necessary to 
complete this task. 
 
 
ITEM 3 – 5" AC (2" OF 1/2" - HIGH TRAFFIC, 3" OF 3/4" MIX - HIGH TRAFFIC) ON 9" ABC PER 
STRUCTURAL SECTION #1 [INCLUDES SUBGRADE PREP] 
 
Description:  Installation of A/C, Aggregate Base Course & Subgrade Preparation, shall conform to 
the following: 
 
Subgrade Preparation:  Subgrade Preparation shall conform to Section 301 of the MAG Standard 
Specification.  This item accounts for all excavation, fill, grading, and compaction to prepare the 
subgrade and/or graded shoulders in accordance with MAG Sections 205 and 301 and current 



Special Provisions 
Waddell Road Median Improvements 

12  9/18/2015 
 

supplements. This item includes the subgrade preparation for the raised median areas. Subgrade 
preparation shall be to the full depth of structural Pavement Section shown on project construction 
plans.  
 
Aggregate Base Course (ABC):  Aggregate Base Course shall conform to Section 310 of the MAG 
Standard Specifications.  Thickness per Pavement Structural Section on the project construction 
plans. 
 
Asphalt Concrete Pavement (A/C) - City of Phoenix Mix:  Asphalt Concrete Pavement shall 
conform to Section 321 of the MAG Standard Specifications.  The surface course shall not be placed 
until all landscaping has been completed and accepted by the City of Surprise, and all work that 
might result in earth being deposited on the finished road has been completed.  Thickness per 
Pavement Structural Section on the project construction plans. 
 
Replace Damaged Pavement: The Contractor will be responsible to replace, at their cost, any and 
all damaged pavement outside the pay limits, due to their activities on the project. This includes, but 
is not limited to, the replacement of newly cracked pavement, the replacement of existing cracked 
pavement where the cracks have been widened, the replacement of any chipped or missing pieces 
of pavement, and the replacement of any deformed pavement. The pavement will be sawcut at right 
angles to the roadway, to encompass the replacement areas. 
 
Measurement and Payment: Payment for A/C, Aggregate Base Course & Subgrade Preparation 
including the preparation for landscape areas, will be paid at the unit price of square yard as 
specified in the Bid Schedule and shall include all labor, equipment and materials. 
 
 
ITEM 4 – MEDIAN NOSE TRANSITION 
 
Description: Median nose transitions shall be constructed per MAG Standard Detail 223.  Detail 
shall be modified to include a single curb instead of a vertical curb and gutter.  Construction shall 
also comply with MAG Standard Detail 222.  
 
Measurement and Payment: Payment for median nose transition will be paid at the unit price of per 
each as specified in the Bid Schedule and shall include all labor, equipment and materials. 
 
ITEM 5 – 1” IRRIGATION RECLAIMED WATER METER AND SERVICE 
 
Description: 1” Irrigation Reclaimed Water Meter and Service shall be constructed per City of 
Surprise Standard Section 6.6, 8.1 and 8.2. This item includes but not limited to, Corp Stop, Service 
Pipe, Appurtenant Fittings, Curb Stop, Meter Box. Water Meter and Meter Coupling as specified in 
City of Surprise Standard Detail to be installed by City, upon proper application and payment of fees. 
 
Measurement and Payment: Payment for 1” Irrigation Reclaimed Water Meter and Service will be 
paid at the unit price of per each as specified in the Bid Schedule and shall include all labor, 
equipment, materials and associated permit and meter fees. 
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ITEM 6 – LANDSCAPE AND PLANTING  Item 6.1 to 6.6 
 
Description:  These items are for furnishing all labor, materials, supplies, equipment, tools and 
transportation, to perform all operations to complete installation of landscape planting as shown on 
drawings and as specified. Items of work include but are not limited to: 
 

• Procurement of all applicable licenses, permits, and fees. 

• Coordinate all work with other contractors. 

• Preparation of existing soil in all landscape areas to include tilling and preparation of 
soil for addition of amendments and construction of aggregate profile per plans. 

• Contractor to perform soils investigation to include agronomy and bioassay tests to 
verify needed soil amendments and any presence of contaminants and/or soil 
sterilants to ensure better survival of new plantings. Contractor shall allow sufficient 
time in the construction schedule to complete the bioassay tests and any subsequent 
mitigation should it be required. At least one test per median should be conducted; 
and conducted on the soil that will remain in place for planting. Should any conflicts 
arise between the soils investigation report and these plans, the project landscape 
architect shall be contacted for clarification 

• Import soil mix, amendments, and aggregates, in types and quantities for project that 
have been certified and tested by an independent, local lab specializing in testing of 
planter soil mix for horticultural use. 

• Provide fertilizers and other backfill materials in original packaging with current 
labels. 

• Application of pre-emergent (2 applications) herbicide per label instructions by 
Certified Pesticide Applicator and in accordance with State Regulations. 

• Application of weed killer per label instructions by Certified Pesticide Applicator in 
accordance with State Regulations. 

• Installation/application of backfill planting soil mix and amendments per details and 
specifications. 

• Construct aggregate profile per layout and depths on project plans. 

• Fine grading of all landscape areas. 

• Installation of plant materials. 

• Installation of decomposed granite. 

• Apply second application of pre-emergent. 

• Maintenance landscape throughout construction period. 

• Maintenance and Warranty Period. 

• Record or As-Built Drawings. 
 
Materials: Conform to Section 430 and 795 of the MAG Standard Specifications, except as modified 
herein. 
 
Section 430.2 General:  of the Standard Specifications is modified to add: 
 
Soil Preparation Amendments & Conditioners: 
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Soil Amendments shall be tilled into the entire planting area to a depth of 8”. 
 
Commercial Fertilizer:  Complete fertilizer of neutral character, with 50% of elements derived from 
organic sources and containing not less than 16% total nitrogen, 20% available phosphoric acid and 
0% soluble potash.  Ammonium Phosphate:  Commercial product with an N-P-K value of 16-20-0. 
Incorporate into planting area soil at 10 pounds per 1000 sf. and for inclusion in tree and shrub 
planting pits per details. 
 
Gypsum: Calcium sulfate dehydrate as supplied and packaged for landscape use. Incorporate into 
planting area soil at 20 pounds per 1000 sf and into tree and shrub planting pits.  
 
Soil Sulphur:  Elemental Sulphur (99.5% pure), commercially prepared so that 100% passes a 15 
mesh screen and 50% passes a 50 mesh screen. Incorporate into planting area soil at 10 pounds 
per 1000 square feet. 
 
Tree & Shrub Backfill Mix: 
 
Tree & Shrub Backfill Mix shall be incorporated into the backfill soil for each tree and shrub planting 
pit at ratios stated below:   

• 70% Clean Topsoil 

• 20% Composted Forest Mulch 

• 10% Clean Sand 

• 2 Pounds Agricultural Grade Gypsum (Trees Only) 
 
Supplier shall be local and reputable as a provider of horticultural grade planting materials and soil 
amendments. Backfill mix shall consist of: 
 

• Components shall contain naturally aged and composted ponderosa pine bark, 
sawdust and gypsum. All components of soil mix shall be horticultural grade material. 

• pH of all components shall be between 5.5 and 7.5. 

• Soluble salts shall not exceed 1200. 

• Plasticity index shall be between 3 and 10 inclusive. 
 
Pre-mix at supplier’s location.  Supplier shall deliver to site as homogeneous mixture. 
 
Provide lab test results for all backfill mix and components of for the material to be used on this 
project.  
 
Lab Test Results: The contractor shall obtain, pay for, and provide lab test results for the backfill mix 
and all to be used on this project. Material to be used on this project shall have been tested within 5 
days prior to delivery to site. Delivery tickets shall be provided at time of delivery and include lab 
results, date of testing, contact person and verification of source. Consider settlement and 
compaction and bring to level specified. Excess material shall be removed from job site. 
 
Planting Tablets: Equal to Agriform 21 gram 16-20-0 tablets.  Use at the following rates (or as 
otherwise recommended by the manufacturer and agronomy test): 
 

• One-Gallon Container: 1 tablet. 
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• Three-Gallon Container: 2 tablets. 

• Five-Gallon Container: 3 tablets. 

• Fifteen-Gallon Container: 4 tablets. 

• 24-inch Box:   6 tablets. 

• Larger than 24-inch Box or 1 tablet per each ½ inch of trunk. 
Greater than 2” Caliper Trees:  

 
Chemical Herbicides: 
 
Pre-emergent Herbicide: Provide 40.4 percent oryzlin and 59.6 percent inert ingredients, or 75% 
dimethyl tetrachloroterephthalate and 25 percent inert ingredients, applied in accordance with 
manufacturer's instructions. Surflan or equal. 
 
Round-Up or approved equal for weed and/or grass control on existing weeds for the duration of 
construction and maintenance and warranty period. 
 
Planter Soil Preparation: 
 
Planting areas shall be prepared for planting by: 
 

• Removing existing decomposed granite, excess soil, rocks or boulders. 

• Removing existing shrubs as indicated. 

• Removing existing trees, only those noted for removal on drawings. 

• Remove debris and deleterious materials greater than 1” from entire 
planting areas that are not conducive to healthy plant growth. 
Contact Owner’s Representative regarding existing tree roots that present conflicts. 
 

Landscape Grading: 
 
After sub grade is established per project plans and details, contractor shall incorporate soil 
amendments and till in to a depth of 8” 
 
Inform project inspector 48 hours prior to performing tilling operations. All materials to be tilled shall 
be available for inspection to assure proper quantities and procedures. Delivery tickets for all 
materials shall be provided to indicate date of delivery, material, cost, source, and quantity to receive 
payment approval for these items. Pre-packaged materials shall be stored in original packaging until 
incorporation. Compact planter soil to 85% and adjust grade as necessary by providing additional 
planter soil.  
 
Section 430.5 Decomposed Granite Area:  of the Standard Specifications is modified to add: 
 
Decomposed granite color and gradation shall be as shown on drawings. Color to be approved by 
Owner’s Representative. Provide decomposed granite with no lumps or balls of clay, caliche, 
organic matter, calcareous coating or any substance deleterious to plant life. Submit sample as 
required by these specifications. 
 
Once area designated to receive decomposed granite or pit run rock, has been graded, compacted 
to proper level, and accepted, apply one application of pre-emergent to area and thoroughly water 
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in.  After first application of pre-emergent herbicide, install decomposed granite and pit run rock. 
Place decomposed granite and pit run rock in landscape areas as noted on drawings and water 
settle.  After water settling, rake to provide uniform smooth surface. Remove decomposed granite, 
which in the opinion of Owner’s Representative, has undesirable contaminants.  Add decomposed 
granite to areas that are thin.  Do second application of pre-emergent to decomposed granite and pit 
run rock area and thoroughly water in.  Decomposed granite shall be spread to consistent depth and 
level below all tops of adjacent planters or sidewalks. 
 
Section 430.5 Tree, Shrub, and Ground Cover Planting:  of the Standard Specifications is 
modified to add: 
 
Trees, Shrubs, Groundcover, and Accents:  Provide trees, shrubs, groundcovers, and accents of 
quantity, size, genus, species and variety shown and scheduled for landscape work and complying 
with recommendations and requirements of references. Provide healthy, vigorous stock, grown in a 
recognized nursery in accordance with good horticultural practice, and free of disease, fungus, root-
bound condition, insects, eggs, larvae and defects such as knots, sunscald, injuries, abrasions or 
disfigurement. 
 
Do not prune plants before delivery. Trees with damaged or crooked leaders or multiple leaders 
(unless specified) will be rejected. Trees with fresh cuts of limbs over ¾” which have not completely 
calloused will be rejected. Provide copy of delivery ticket for each source for all plant material. 
 
Label each plant with securely attached waterproof tag bearing legible designation of botanical and 
common name, including variety or cultivar. 
 
Stakes and Wire Ties:  Provide stakes of sound new 2" diameter x 10' cedar, redwood or Lodge pole 
pine, free of knotholes and other defects. Provide wire ties of 2-strand, twisted, pliable zinc coated 
galvanized iron wire not lighter than 12 gauge. Provide not   less than 2" diameter reinforced rubber 
or plastic hose, cut to required lengths and of uniform color, material and size to protect tree trunks 
from damage by wires. Place stakes and trim stakes as required avoiding contact with limbs and 
trunk(s). Do not drive stake through root balls. Place stakes in position and quantity shown on 
details. 
 
Layout for Plant Materials:  Layout plant locations and re-stake if necessary per layout approved with 
irrigation installation.  Secure Owner’s Representative acceptance before start of planting. Make 
minor adjustments to plant locations on site as requested by Owner’s Representative. 
 
Setting and Backfilling for Trees, Shrubs and Accents:  Set plant material stock plumb and in center 
of pit with top of ball at elevation necessary to accomplish finished landscape grades as per details.  
Remove pallets or containers before setting.  Cut cans on two sides with a metal cutter or other 
cutting device; remove bottoms of wooden boxes before setting.  Do not use spade to cut cans.  Do 
not handle container plants by foliage, branches or trunks. 
 
After removing plant from container, lightly scarify side of rootball to eliminate root-bound condition. 
 
Do not use nursery stock if ball is cracked or broken before or during planting operation.  When set, 
place additional backfill around base and sides of ball.  Work each layer to settle backfill and 
eliminate voids and air pockets. When excavation is approximately two-thirds full, water thoroughly 
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before placing remainder of backfill.  Repeat watering until no more is absorbed.  Water again after 
placing final layer of backfill.  Do not set so top of rootball is below top of subgrade. 
 
Include all fertilizing materials and other amendments in backfill mix.  Do not apply to top of soil 
surface.  Obtain inspection for procedures and materials as described in 3.02 B. 
 
Remove all nursery plant labels and nursery stakes from plants. 
 
Prune plants only if directed by Owner’s Representative. 
 
Stake all trees as shown on details. Set stakes vertical and space to avoid penetrating root balls or 
root masses.  Allow enough slack to avoid rigid restraint of tree.   
 
Begin maintenance of plant material. 
 
Method: Conform to Section 430 and 795 of the MAG Standard Specifications, except as modified 
herein 
 
Section 430.7 Clean Up:  of the Standard Specifications is modified to add: 
 
During landscape work, keep pavements clean and work area in orderly condition.  Broom, scrub or 
hose affected areas on a daily basis or as directed by Owner’s Representative to maintain a clean 
and neat work area. Protect all hardscape areas from marking and damage by equipment tires. 
 
Promptly remove soil and debris from paved areas.  Clean wheels of vehicles prior to leaving site to 
avoid tracking soil onto surfacing of roads, walks or other paved areas. 
 
Protect landscape work and materials from damage due to landscape installation, operations by 
other contractors, or by trespassers.  Maintain protection during installation periods.  Treat, repair or 
replace Contractor-damaged work as directed by Owner’s Representative at no cost to Owner’s 
Representative.  Remove all debris, trash, tire or other markings on pavement and excess materials 
generated by landscape installation. 
 
Section 430.8 Plant Guarantee and Maintenance:  of the Standard Specifications is modified to 
add: 
 
The Contractor shall maintain the landscape areas for 3-months after the Final Completion date is 
established.   
 
The site shall be maintained continuously as areas are completed during construction and after Final 
Completion.  Personnel shall be provided to keep the site free of debris, keep the site free of weeds 
using chemical controls, applying fertilization at the proper time, and cultivating planted areas. 
 
Plants shall be kept in healthy and growing condition by watering, removing weeds, and pruning only 
as needed to prevent conflicts with pedestrians and vehicles. The site shall be inspected at a 
minimum of once per week for maintenance considerations by the Contractor’s superintendent and a 
written weekly comprehensive maintenance report provided to the Owner’s representative. 
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The irrigation system shall be maintained by making any necessary repairs regardless of cause, to 
assure a complete and operational system as originally constructed.  Repairs shall be made 
immediately upon detection of a malfunction.  The Contractor shall be responsible to provide proper 
protection for pedestrians and vehicles in the case of water runoff onto paved surfaces.  The entire 
irrigation system shall be tested weekly and reported in the weekly maintenance report. 
 
The Contractor shall provide 48 hours advance notification for all chemical applications. The 
Owner’s Representative shall provide approval for all applications prior to spraying. The Contractor 
shall take necessary precautions to protect the public or other users from chemical drift or 
overspray.  Spraying shall be done during times of low site occupation and when it is not windy. 
 
Chemical applications shall be performed by a Certified Pesticide Applicator and in accordance with 
State Regulations. The contractor shall provide the name of the chemical being sprayed, application 
rate, date and time of application. 
 
Plant materials shall be replaced within one week of detection of their demise, death, or decline in 
condition for any reason. Replacement of plant material shall be tracked in the weekly maintenance 
report. 
 
Open pits shall be filled in immediately by the Contractor if plants are removed for any reason at any 
time. 
 
Measurement and Payment:  
 
Measurement and payment for shrubs and tress shall be made at the unit price bid per each for the 
items as specified in the Bid Schedule and include all labor, materials, including tree and shrub 
backfill mix and planting tablets, and work associated with installing these items as shown on the plan. 
This will include soil preparation, amendments and conditioners, grading,excavation and import of soil 
for the median and chemical herbicides. 
 
Measurement and payment for ½” Screened Decomposed Granite shall be made at the unit price bid 
per cubic yard for the item as specified in the Bid Schedule and include all labor and materials, 
associated with completing this work as specified and where shown on the plan. 
 
Measurement and payment for 3" Rip Rap shall be made at the unit price bid per cubic yard for the 
item as specified in the Bid Schedule and include all labor, materials, and work associated with 
installing the rip rap as shown on the plan. 
 
Measurement and payment for Plant Establishment Guarantee and Maintenance (including weed 
treatment) shall be made at the unit price bid per month for the item as specified in the Bid Schedule 
and include all labor, materials, and work associated with providing a Plant Establishment 
Guarantee and Maintenance. Including weed treatment as specified. 
The Contractor shall warranty all trees and shrubs for 90 days from date of Final Acceptance against 
defects including death and unsatisfactory growth, except for defects resulting from unusual 
phenomena or incidents beyond Contractor’s control. 
 
Remove and replace trees and shrubs or other plants found to be dead or in unhealthy condition at 
any time during warranty period or as directed by Owner’s Representative.  Replace plants that are 
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in doubtful condition during warranty period, within seven days of plant’s demise or notification 
thereof. Replacement of plants shall be tracked in the weekly maintenance report. 
 
Replace plants lost to frost or heat/sun damage during warranty period at no additional cost to the 
City of Surprise. There is no limit to number of replacements due to frost damage. Contractor is 
responsible for complete removal of undesirable species such as but not limited to: Dallas, 
Bermuda, Johnson, and Nut Grasses or other undesirable weeds from the project area. 
 
Replenish decomposed granite in existing planting areas to remain so that there is a 2” depth 
consistent throughout. This replenishing shall occur within the last 15 days of the warranty and 
maintenance period. 
 
Re-stake trees as necessary to maintain proper support.  Remove stakes only if directed by City of 
Surprise. If stakes are removed, fill cavity with clean soil only, not decomposed granite. 
 
ITEM 7 – IRRIGATION SYSTEM – Item 7.1 to 7.14 
 
Description:  These items are for providing, installing and testing all irrigation system components 
as shown on the plans and equipment as specified, including application for water meters, 
installation of solar controllers, copper and PVC piping, sleeves, conduit, backflow prevention 
assemblies, enclosures, valves, valve boxes, pressure regulators, wye strainers, fittings, emitters, 
boxes, wiring and all other appurtenances for a fully functional irrigation system. Items of work 
include but are not limited to: 
 

• Confirmation and Blue Staking for the location for all existing utility lines and sources.  
Provision of connection to existing utilities for new irrigation system at locations as 
shown and approved by the City of Surprise. 

• Assurance that private systems adjacent to and affected by work are in operating 
condition and approved by adjacent property owner or designated representative at 
final completion. 

• Clean up, inspection, and adjustments for complete coverage. 

• Required regulatory tests, inspections, maintenance, and warranty. 

• Provision of As-Built Drawings in hard copy and electronic (PDF) format. 

• Completion of punch list, final walk through and acceptance. 

• Warranty and maintenance periods. 
 
Materials: Conform to Section 440 and 757 of the MAG Standard Specifications, except as modified 
herein. 
 
Section 440.3 Materials:  of the Standard Specifications is modified to add: 
 
General Piping: 
 

• Pressure Supply Line (from point of connection through backflow prevention unit):  
Type K, hard tempered Copper. 

• Pressure Supply Lines (downstream of backflow prevention units):  Schedule 40 
PVC. 
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• All Lateral Piping: As shown on plans and colored purple. 

• Emitter Tubing:  Per Detail – Not to exceed 5’ in length.  
 
Copper Pipe and Fittings: 
 

• Copper Pipe: Type K, hard tempered. 

• Fittings: Wrought copper, solder joint type. 

• Joints:  Soldered with solder, 45% silver, 15% copper, 15% zinc and 24% cadmium 
and solids at 1125° F and liquids at 1145° F. 

 
Brass Pipe and Fittings: 
 

• Brass Pipe: 85% red brass, ANSI Schedule 40 screwed pipe. 

• Fittings:  Medium brass, screwed 125-pound class. 
 
Plastic Pipe and Fittings: 
 
Identify all pipes with the following indelible markings such as Manufacture’s name, nominal pipe 
size, Schedule of class, Pressure Rating (PSI), NSF (National Sanitation Foundation) seal of 
approval, and  Date of Extrusion. 
 
Solvent Weld Pipe: Manufactured from virgin polyvinyl chloride (PVC) compound in accordance with 
ASTM D2241 and ASTM DI784; cell classification 12454-B, Type 1, Grade  
 

• Pipe shall be purple. 

• Fittings: Standard weight, Schedule 80, injection molded PVC; complying with ASTM 
DI784 and D2466, cell classification 12454-B. 

o Threads:  Injection molded type (where required). 
o Tees and ells:   Side gated 
o Threaded Nipples:  ASTM D2464, Schedule 80 with molded threads. 
o Joint Cement and Primer:  Type as recommended by manufacturer of pipe 

and fittings. 
 
Low Pressure/Volume Systems: 
 

• Fittings: Type and make recommended by tubing manufacturer. 

• Drip Emitter Assembly to include solenoid valve, wye strainer, and pressure regulator 
as one unit as manufactured and supplied by the manufacturer.  Hunter Industries or 
approved equal. 

• Emitter:  Single and Multiport, by Bowsmith or approved equal. Type, size and 
placement as shown on drawings. 

 
Valve Boxes and Hardware: 
 
For pull boxes for control wiring splices:  round boxes manufactured by Carson Industries, or 
approved equal.  All in-ground boxes with shall be colored purple for reclaimed water use in the 
future. 



Special Provisions 
Waddell Road Median Improvements 

21  9/18/2015 
 

 
Valve lids shall have bolt down tops and stainless steel hardware. Provide submittal and proof of 
stainless steel hardware with submittals and at time of installation. 
 
For valves, wye strainers and pressure regulator assembly, jumbo size rectangular boxes as 
manufactured by Carson Industries, or approved equal.  Only one valve will be approved per box. 
 
For pull boxes for control wiring splices:  As manufactured by Carson Industries, or approved equal 
with stainless steel hardware. 
 
Electrical Control Wiring: Low Voltage: 
 
Electrical Control Wire, Connections and Spices:  AWG UF UL approved No. 14 (1500 linear foot 
runs max) and No. 12 (2000 linear foot runs max) direct burial copper wire or larger, if required to 
operate system as designed.  Direct bury splice. 
 
Wire color system shall be as recommended by manufacturer for use with solar controller as 
approved. 
 
Controller: 
 
Size and type shown on drawings, installed per manufacturer in controller manufacturer’s enclosure. 
Coordinate location with other trades and minimal bends in conduit. Controller shall be as specified 
on project plans. 
 
Method: Conform to Section 440 and 757 of the MAG Standard Specifications, except as modified 
herein. 
 
Section 440.5 Trench Excavation and Backfill:  of the Standard Specifications is modified to add: 
 
Do not begin backfilling operations until required system tests have been completed. 
 
Provide material and compact to assure flush grades after settlement. Level finish grade at trenches 
before placement of decomposed granite. 
 
Material not suitable for backfill shall be hauled away.  Provide non-toxic and suitable backfill if 
excavated material is unacceptable or not sufficient to meet backfill, compaction and final grade 
requirements. 
 
Do not leave trenches open more than 48 hours.  Protect excavations in compliance with OSHA 
regulations. 
 
Compact backfill to 85% maximum density, determined in accordance with ASTM D155-7, utilizing 
the following methods: 

• Mechanical tamping. 

• Puddling or ponding and/or jetting is prohibited. 
 
Section 440.6 Pipe installation:  of the Standard Specifications is modified to add: 
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PVC Piping: Snake pipe in trench as much as possible to allow for expansion and contraction. Do 
not install pipe when air temperature is below 40�F.  Place manual drain valves or flush caps at low 
points and dead ends of pressure supply piping to ensure complete drainage of system.  When pipe 
laying is not in progress, or at end of each day, close pipe ends with tight plug or cap.   
 
Solvent Weld PVC Pipe:  Lay pipe and make all plastic to plastic joints in accordance with 
manufacturer's recommendations. 
 
PVC Primer:  Specifically formulated for pipe and type of connection, as recommended by pipe 
manufacturer. Deliver in new and unopened containers.  Solvent welds shall be allowed to cure at 
least 24 hours before testing. Potable water supply shall be used for all testing. 
 
Sleeves: All piping under paving shall be sleeved with minimum 3” schedule 40 sleeve as noted and 
detailed. Contractor shall up size sleeves if pipe cannot move freely inside sleeves. Do not install 
couplings and fittings on pipe that runs through sleeves. 
 
Install sleeves and pipe at depth required by local codes. Compact backfill material in 6 inch lifts. Set 
in place, cap and pressure test all piping under paving, in presence of Owner’s Representative prior 
to backfilling and paving operations. 
 
For pipe fittings up to and including 2 ½”, fittings and couplings are slip fitting tapered socket solvent 
weld type. Tapered socket solvent weld fittings are Schedule 80, or equal to or greater than 
schedule and pressure rating of plastic pipe being joined. 
 
Size tapered fittings so dry, un-softened taper cannot be inserted more than halfway into socket. 
Plastic saddles and flange fittings are not permitted. 
 
Section 440.7 Valves, Valve Boxes, and Special Equipment Installation:  of the Standard 
Specifications is modified to add: 
 
Place BFPU, irrigation equipment and controller with coordination and approval with other trades 
and with owner. 
 
Valve Boxes: 
 
Install one valve box for each type of valve installed as detailed.  Valve box extensions are not 
acceptable except for master valves. Cutting of valve boxes is not allowed.  Install pea gravel sump 
after compaction of all trenches. Place final portion of gravel inside valve box after valve box is 
backfilled and compacted. 
 
Include brick supports at valve box corners. 
 
Valve boxes shall be molded non-corrosive plastic, ASTM D638, D-356. 
Brand or rout controller letter and station number of lid on each valve box. Letter and number size: 1 
inch to 1-1/2 inches. Depth of branding 1/8 inch into valve box lid. Create consistently sized and 
appearing letters. 
 
Provide stainless steel hardware (i.e. bolts and washers) to secure all lids to boxes.  
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Section 440.8 Sprinkler Head Installation and Adjustment:  of the Standard Specifications is 
modified to add: 
 
Drip Valve Assemblies:  Install drip valve assembly as detailed with minimum 2 cubic feet of pea 
gravel in bottom of valve box. 
 
Drip Emitters:  Place emitters as detailed.  Flag each plant location to direct placement of emitters 
and provide layout for all plant materials.  Use different color flags for trees.  Secure owner’s 
acceptance for plant locations prior to completing irrigation system installation.  Use multi-port 
emitters for trees and shrubs.  Add single ports as needed to provide irrigation to all installed plant 
material. 
 
Section 440.9 Automatic Control System Installation:  of the Standard Specifications is modified 
to add: 
 
Wiring for valves to controller: 
 

• Bury control wiring, between controller and electric valves in pressure supply line 
trenches, strung as close as possible to main line pipe. Locate wires consistently 
below and to one side of pipe. If necessary, place wire in separate trenches.  Obtain 
approval from City of Surprise for proposed location. 

• Bundle wires at 10-foot intervals.  

• Provide expansion loop at every electric control valve location (round valve box if 
needed). Form expansion loop by wrapping wire at least eight times around 3/4-inch 
pipe and withdrawing pipe to leave neatly coiled loop in round box. 

• Make all splices and connections with a dry splice method using. 

• Install all control wire splices not occurring at control valve in separate splice valve 
box. 

• Install ground wire. 
 
Electric Control Valves:  Install at depth below finished grade as shown on Drawings and as 
detailed. When grouped together, allow no more than 12 inches between valve boxes. Install each 
remote control valve in a separate valve box.  Install individual valve box flush with ground. Place 
clean pea gravel in bottom of each box below valve, a minimum of 2 cubic feet. 
 
Section 440.10 Flushing and Testing:  of the Standard Specifications is modified to add: 
 
Construction Review: The owner’s representative shall periodically observe work in progress and the 
contractor’ interpretation of the construction documents and to address questions with regards to the 
installation. 
 
The contractor shall schedule reviews for irrigation system layout and testing prior to covering work 
and prior to backfilling around trees. Impromptu reviews by owner or owner’s representative may 
occur at any time during the project. Final review will occur at the completion of the irrigation system 
installation and As-Built Drawing submittals. The contractor is responsible maintain As-Built 
Drawings on a daily basis for review by the owner’s representative. As-Built drawings shall be 
provided in hard copy and electronic on a compact disc (CD) prior to project acceptance.  CD shall 
be labeled with client name, project name, number and date. 
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Flushing:  After piping, risers, and valves are in place and connected, before installation of 
distribution equipment, thoroughly flush piping system from dead end fittings under full head of water 
pressure. Maintain flushing for ten minutes through furthermost valves.  Cap risers after flushing. 
 
Testing:  Notify owner representative in advance of all testing.  Supply force pump and all other test 
equipment as needed. 
 
After backfilling and installation of all control valves, fill pressure supply line with water and 
pressurize to 40 PSI over designated static pressure or 120 PSI, whichever is greater, for two hours. 
All pressure tests shall be done with PITO tube and gauge. 
 
Leakage/Pressure Loss:  Test is acceptable if no leakage or loss of pressure is evident during test 
period. Leakage will be detected and documented by inspection with system in full operation. 
Replace defective pipe, fitting, joint, valve or appurtenance.  Cement of caulking to seal leaks will not 
be allowed. Repeat testing until the pipe is approved by the owner’s Representative. 
 
Retest system until test pressure can be maintained for duration of tests. Before final acceptance, 
pressure supply line shall remain under pressure for 48 hours. Record and document time and date 
for all pressure testing whether or not the owner is able to be present. Photographs of pressure 
readings are acceptable with a time date stamp. Provide readings to owner as soon as complete via 
email. Include pressure readings and documentation as part of the close out documents. 
 
Final Acceptance:  Upon completion of installation, “fine-tune” entire system by regulating valves, 
adjusting patterns and break-up arms, and setting pressure reducing vales at proper and similar 
pressure to provide optimum and efficient coverage.  Flush and adjust distribution heads for 
optimum performance and to prevent overspray onto walks, roadways and buildings. Heads of same 
type shall be operating at same pressure. Make all adjustments before Final Acceptance, as 
directed. Arrange for owner’s representative’s presence 48 hours in advance of walk-through. Show 
evidence to owner’s representative that owner has received all accessories, charts, testing 
documentation, and equipment as required.  
 
Operate each zone in sequence from controllers, using remotes if available, for owner’s 
representative at time of walk-through to insure correction of all incomplete items.  The owner’s 
representative will visually observe operation, water application patterns and leakage. Adjust items 
deemed not acceptable by owner’s representative. Owner’s representative will do only one final 
acceptance walk-through. Set irrigation clock appropriate for season.  Provide schedule of clock 
operation including each station, run time, run duration and frequency of irrigation. 
 
Measurement and Payment:  
 
Measurement and payment shall be made at the price bid per each for the item, Irrigation Controller, 
1" Remote Control Valve and Assembly (Purple), Flush Caps and 7" Round Box (Purple), Mainline 
Gate Valve and 10" Round Box (Purple), Isolation Valve and Box For Lateral Lines (Purple), Single 
Port Emitter and Riser Assembly w/ Bug Cap, and Multi-Port Emitter and Riser Assembly w/ Bug Cap 
as specified in the Bid Schedule. Payment shall include all labor, materials, and work associated with 
installing these items complete in place as shown on the plan. 
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Measurement and payment for installing the 1” Reduced Pressure Backflow Prevention unit and 
Enclosure shall be at the unit price per each as specified in the Bid Schedule and shall include all 
labor and materials to provide the item complete in place as shown on the plan.. All material required 
including pipes, valves, fittings, concrete foundations and markers are incidental and no extra payment 
will be made for these items. 
 
Measurement and payment shall be made at the price bid per linear feet for the Irrigation pipes and  
Sleeve, and Metal Locator Tape as specified in the Bid Schedule including trenching, backfill and 
compaction. Payment shall include all labor, materials, and work associated with installing pipes as 
shown on the plan. 
 
 
ITEM 8 – TRAFFIC SIGNS WITH POST AND BASE 
 
Description: Street Signs, bases and posts shall be installed per City of Surprise Standard Detail 4-
22. 
 
Signs:  Flat Aluminum Sign Panel, Diamond Grade shall be installed per MCDOT Standard 
Specifications Section 465. 
 
Measurement and Payment: Payment for Street signs with post and base will be paid at the unit 
price of each as specified in the Bid Schedule and shall include all labor, equipment and materials. 
Signs that require more than one post & base shall be measured as a single unit.   
 
 
ITEM 9 – THERMOPLASTIC STRIPING (4” EQUIV) 
 
Description: Thermoplastic Pavement Markings in Section 462.3.2 of the MCDOT Supplement to 
the MAG Standard Specifications should be revised as follows: 
 
Thermoplastic pavement markings shall not be applied to any new asphalt pavement surface within 
30-days after pavement placement or after the placement of a surface treatment.  Work under this 
item includes installation of all required RPM’s.  RPM’s (Type D, Yellow 2-Way and Type G, Clear, 1 
Way) shall be installed per MCDOT Standard Specifications Section 463. 
 
Temporary striping shall be applied immediately following the placement of new pavement.  Layout 
of temporary striping shall be as approved by the City of Surprise prior to installation.   
 
Contractor shall also refer to notes from construction plans for additional information. 
  
Measurement and Payment: Measurement for thermoplastic and temporary striping shall include 
all specified widths (4”, 8”, and 24”) shall be made based on final quantities for thermoplastic 
striping, in which temporary striping shall not be measured separately. No separate payment will be 
made for temporary paint stripping.  
 
Payment for Thermoplastic striping will be paid at the unit price of linear feet of 4” equivalent lengths 
installed after installation of surface course asphalt, as specified in the Bid Schedule and shall 
include all labor, equipment and materials. 
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ITEM 10 – STRIPING SYMBOL 
 
Description: Striping symbols shall be installed per MCDOT Standard Specifications.  Symbols 
shall be thermoplastic pavement symbols. Temporary symbols shall be applied immediately 
following the placement of new pavement.  Layout of temporary symbols shall be as approved by 
the City of Surprise prior to installation.   
 
Final striping symbols shall not be applied to any new asphalt pavement surface within 30-days after 
pavement placement or after the placement of a surface treatment.   
 
Measurement and Payment: Payment for striping symbols will be paid at the unit price of per each, 
installed after installation of surface course asphalt, as specified in the Bid Schedule and shall 
include all labor, equipment and materials. 
 
ITEM 11 – Obliterate Pavement Markings 
 
 
Description: The work under this item is for pavement marking removal in accordance with these 
specifications, where indicated on the Striping Plans, or where determined by the Engineer. 
 
Method: Conform to Section 460 of the MCDOT Supplement to the MAG Uniform Standard 
Specification, except as modified herein: 
 
Painting over existing striping shall not constitute stripe obliteration. 
 
Measurement and Payment: of the MCDOT Supplement to the MAG Uniform Standard 
Specification is revised to read: 
 
Removal of Pavement Markings will be measured as a single complete Item of work and paid at the 
price indicated on the Schedule of Bid Items, which amount shall be considered full compensation 
for the work as described herein and as shown on the plans. 
 
ITEM 12 - TRAFFIC CONTROL 
 
 
Description:  Traffic control shall conform to Section 401 MCDOT Supplement to the MAG 
Standard Specifications except as modified as follows: 
 
MAG Standard Specifications shall be modified to include: 
 
It shall be the responsibility of the contractor to develop and implement a traffic control plan for the 
project. The Contractor shall use the current City of Surprise “Temporary Work Zone Traffic 
Management Policy” available on the City’s website.  If there is a discrepancy between the following 
traffic specifications and the City of Surprise “Temporary Work Zone Traffic Management Policy” the 
City policy shall govern. Part IV of the “Manual On Uniform Traffic Control Devices For Streets And 
Highways” (U.S. Department of Transportation, Federal Highway Division) and all revisions thereto, 
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the Traffic Manual from the City of Phoenix and all revisions thereto, shall serve as a guideline in 
Contractor’s application of traffic control. 
 
It shall be the Contractor’s responsibility to provide, erect and maintain and remove after completion 
of the work all necessary signs, barricades, temporary traffic signals, barriers, berms, lights, high 
level warning devices, delineators, and any other required devices, uniformed officers, and flagman, 
necessary to properly mark and control the construction area for the safe and efficient movement of 
traffic. Temporary traffic control devices shall be installed prior to the start of any work. 
 
It shall be the Contractor’s responsibility to construct the required by pass lanes in order to make the 
road available to traffic. The City of Surprise’s approval of the Contractor’s traffic control method 
shall not relieve the Contractor of its responsibility to protect the work, Contractor’s personnel, or the 
general public. 
 
The Contractor must notify the Traffic Engineering Division at phone (623) 222-6150 of all traffic 
restrictions of City roads and streets. The notification may be by FAX submittal at phone number 
(623) 222-1701. The Traffic Control Plans (TCP) and notification must be submitted for review at 
least two working days (48 hours) prior to start of construction. Form TE-1 shall be completed in full 
and submitted with the TCP to begin review.  Construction is not authorized to proceed without the 
City’s approval of the TCP and concurrence that construction can precede with minimum public and 
traffic impact.  Once Form TE-1 is approved and returned, any changes to the TCP or specific 
information approved in a previous submittal shall require a re-submittal of Form TE-1 and the TCP. 
 
The Contractor shall provide and maintain all necessary signs, barricades and centerline vertical 
panels for five (5) working days beyond the concrete cure time or acceptance of the project by the 
Engineer, whichever period is greater. 
 
Traffic Control Plan: of the MCDOT Supplement to the MAG Uniform Standard Specification is 
revised to read: 
 
The Contractor shall submit a traffic control plan for approval, showing placement of all traffic control 
devices, including all conflicting signs to be covered/removed or relocated, or other features that 
may conflict with the placement of temporary signage. This plan shall be professionally drawn on a 
24” x 36” reproducible medium, and shall be submitted to the Engineer at the pre-construction 
meeting unless otherwise directed.  
 
Payment: of the MCDOT Supplement to the MAG Uniform Standard Specification is revised to read: 
 

• Payment for Traffic Control shall be made at the lump sum bid price in equal payments 
distributed over the entire duration of the project.  Payment for Traffic Control shall be full 
compensation for all labor, pilot cars, flagmen, materials, traffic control devices and 
miscellaneous incidental items necessary to complete the work. No additional 
payment will be made for the off duty police officer required when working within 150 
ft of the signalized intersection. Contractor is required to include the same in the price of 
traffic control item. .No additional payment will be made for obliterating the striping for traffic 
control. 
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ITEM 13 - PERMITTING & SWPPP 
 
Description:  
 
Permitting – Refer to Section 16 for permitting requirements. It shall be the responsibility of the 
Contractor to obtain and provide payment for all required project related permits. 
 
SWPPP - AZPDES Plan and Notification shall conform to Section 107.2 of the MAG Standard 
Specifications except as modified as follows: 
 
The work under this Item shall consist of preparing and providing an Arizona Pollutant Discharge 
Elimination System (AZPDES) and Notification in accordance with the requirements of the Arizona 
Department of Environmental Quality’s (ADEQ) Construction General Permit. 
 
The Contractor shall take the following steps: 

• Submission of a Notice of Intent (NOI) that includes general information and location to 
closest water body;  

• The development and implementation of a Storm Water Pollution Prevention Plan (SWPPP) 
with appropriate BMPs to minimize the discharge of pollutants from the site. The operator 
(Contractor) must submit the SWPPP along with the NOI if the site is located within 1/4 mile 
of a unique or impaired waters*; and  

• Submission of a Notice of Termination (NOT) when final stabilization of the site has been 
achieved as defined in the CGP or when another operator has assumed control of the site. 

• "Unique waters" are listed in AAC R18-11-112 and "impaired waters" are waters that do not 
meet designated uses and are listed as such under Section 303 of the Clean Water Act. 

• The Contractor shall provide copies of all plans and notifications to the Engineer. 
 

 
Measurement and Payment:  Measurement and payment work performed under this Bid Item shall 
be measured as a single complete item of work and paid at the lump sum price indicated on the Bid 
Schedule, which price shall be full compensation for the work as described herein.  Contractor 
reimbursement shall made in equal payment installments spanning the construction contract period.  
Contractor shall submit anticipated payment request table for approval in advance of first payment 
request submittal.  Price bid shall include all labor, material, and equipment necessary to provide 
Permitting and SWPPP, in accordance with the plans, details, special provisions and all addendums. 
 
 
ITEM 14 - MOBILIZATION / DEMOBILIZATION  
 
Description: Mobilization/Demobilization shall be per Section 109 of the MCDOT Supplement to 
MAG Standard Specifications. 
 
Measurement and Payment: Payment for Mobilization/Demobilization will be paid at the unit price 
of lump sum as specified in the Bid Schedule and shall include all labor and materials. 
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ITEM 15 –CONTRACTOR QUALITY CONTROL  
 
Description: All material and laboratory testing (Quality Control) shall conform to the City of 
Surprise Engineering Development Standards. 
 
General: All tests which require the services of a laboratory to determine compliance with the 
contract documents shall be performed by an independent commercial testing laboratory acceptable 
to the City of Surprise (City). The laboratory shall be staffed with experienced engineers & 
technicians and shall be properly equipped and fully qualified to perform the tests in accordance with 
the specified standards.  
 

A. Testing laboratory services furnished by the Contractor - Contractor shall retain an 
experienced accredited materials testing firm to be responsible for all laboratory testing 
services in connection with concrete materials & mix designs, materials & mix designs for 
asphaltic concrete & subgrade and gradation & mix designs of bedding & backfill materials. 
The Contractor’s testing firm shall also be responsible for performance of all quality control 
tests made in the field or laboratory on poured concrete, asphalt densities, fill and backfill 
materials, in-place field density tests on fills during and after their incorporation in the Work in 
general conformance with MAG Specifications and as directed by the City.   
 
The Contractor shall not retain any testing laboratory against which the City has reasonable 
objection, and if at any time during the construction process the services become 
unacceptable to the City, the City may request in writing that such services be terminated. If 
the City determines that sufficient cause exists, the Contractor shall terminate the services 
and engage a different testing laboratory. No change in contract price or time shall be given 
for such a change.   
 
Transmittal of Test Reports - The testing laboratory retained by the Contractor will furnish 
three (3) copies of a written report of each test performed by laboratory personnel in the field 
or laboratory. One (1) field copy to the Contractor as quickly as possible after each test is 
completed. Two (2) copies of each test report will be transmitted to the City at each 
construction meeting, unless directed otherwise.  Reports shall contain records of all testing 
performed to date, and shall clearly indicate any unacceptable test results and results of 
subsequent retesting. 

 
B. Testing Laboratory Services Furnished by the City - The City shall retain the services of 

an independent testing firm to perform field quality control tests as needed to validate the 
results of the firm retained by the Contractor. Such testing shall be performed with minimum 
interference with construction operations. The City shall pay all charges of testing 
laboratories for such testing.  
 
The City shall determine the exact time and location of field sampling and testing and may 
require such additional sampling and testing as necessary to determine that materials and 
equipment conform with data previously furnished by the Contractor and with the Contract 
Documents.  
 
Arrangements for delivery of samples and test specimens to the testing laboratory under this 
section will be made by the City. The testing laboratory shall perform all laboratory tests 
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within a reasonable time consistent with the specified standards and shall furnish a written 
report of each test.  
 
The Contractor shall furnish all sample materials and cooperate in the sampling and field 
testing activities, interrupting the Work when necessary.  When sampling or testing activities 
are performed in the field by the City or testing laboratory personnel, the Contractor shall 
furnish personnel and facilities to assist in the activities.   
 
The City shall not retain any testing laboratory against which the Contractor has reasonable 
objection, and if at any time during the construction process the services become 
unacceptable to the Contractor, the Contractor may request in writing that such services be 
terminated. The request must be supported with evidence of improper testing. If the City 
determines that sufficient cause exists, the City shall terminate the services and engage a 
different testing laboratory.  
 

C. The cost for testing of material reworked or replaced subsequent to failing test results shall 
be borne by the Contractor; costs for such retests shall be deducted from monies due for 
monthly progress payment to the Contractor. The cost of any rework as a result of failing test 
results will also be borne by the Contractor.  
 

 
ITEM 16  CONSTRUCTION SURVEY, LAYOUT  
 
Description: Construction Stakes, Lines and Grades of Section 105.8 of the MAG Standard 
Specification text shall be deleted and the following inserted: 
 
General: If required, the Contractor may contact Wood Patel for clarification related to survey 
control information shown on the plans. 
 
The Contractor shall furnish all materials, personnel, and equipment necessary to perform all 
surveying, staking, laying out of control lines and verifications of the accuracy of all existing control 
points which are re-delineated in the Contract Documents.  The work shall be done under the 
direction of a Registered Land Surveyor licensed to practice in the State of Arizona. 
 
Field Books:  The Contractor shall furnish field books to be used for recording survey data and field 
notes.  These books shall be available for inspection by the City at any time and shall become the 
property of the City upon completion of the work. 
 
Construction Stakes:  The Contractor shall set construction stakes and marks establishing lines 
and grades for road work, curbs, gutters, sidewalks, structures, buildings, centerlines for utilities and 
necessary appurtenances, right-of-way/easements and other work as indicated in the Contract 
Documents and shall be responsible for their conformance with the plans and specifications. 
 
The stakes shall be established in accordance with the following guidelines which represent the 
minimum standard and the Contractor shall provide additional stakes and controls necessary to 
perform the work.  The Contractor shall be held responsible for the preservation of all stakes and 
marks and will replace, at no additional cost to the City, any construction stakes or marks which 
have been carelessly or willfully destroyed by any party. 
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A. Curb and Gutter 
 

1. Cut/fill stakes for rough grade shall be set at one hundred (100) foot intervals with cuts to the 
top of curb. 

 
2. Finish grade stakes shall be set to curb grade at twenty-five (25) foot intervals, at grade 

brakes, angle points, transitions, returns, driveways, alley entrances, sidewalk ramps and 
other curb control points.  The stakes shall be tacked for line on a two (2) foot offset to the 
back of curb.   

 
3. Face of curb forms shall be checked for grade at flow line prior to placing concrete where 

longitudinal grades are one tenth (0.10%) percent or less. 
 

B. Roadway (Including Sidewalks): 
 

1. Subgrade stakes shall be set to subgrade elevation at fifty (50) foot intervals on straight 
sections, twenty-five (25) foot intervals through vertical curves, on horizontal curves with 
radius of six hundred (600) feet, or less, and/or slopes of less than fourteenths of one 
percent (0.4%), the beginning and end of horizontal and vertical curves and grade breaks.   

 
2. Stakes for base course shall be set to elevation at thirty-three (33) foot intervals on straight 

sections, twenty-five (25) foot on horizontal curves with radius of six hundred (600) feet, or 
less, and/or slopes of less than fourteenths of one percent (0.4%), the beginning and end of 
horizontal and vertical curves and at grade breaks.  

 
3. Pavement edges shall be controlled by utilizing a wire control mechanism.  Stakes shall be 

set to finished elevation at thirty-three (33) foot intervals on straight sections, twenty- five (25) 
foot intervals on curves with radius of six-hundred (600) feet, or less, and/or slopes of less 
than four-tenths of one percent (0.4%), the beginning and end of horizontal and vertical 
curves and grade breaks. 

 
C. Right-of-Way/Easements: 

 
1. As shown on the construction plans, improvements primarily are within public right-of-way 

and/or easements.  Contractor to set stakes showing the right-of-way/easement lines at 
twenty-five (25) foot intervals on straight and curved sections. 
 

2. Stakes shall be set at all found and/or calculated property corner locations. 
 
Inspection and Acceptance of Work:  The City reserves the right to make inspections and random 
check of any portion of the staking and layout work.  If, in the City's opinion, the work is not being 
performed in a manner that will assure proper control and accuracy of the work, the City will order 
any or all of the staking and layout work redone at no additional cost. 
 
ITEM 17  AS-BUILTS 
 
Description: As-Builts shall conform to Section 105.2 of the MAG Standard Specifications except as 
modified as follows: 
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General:  The As-Built work shall conform to the City of Phoenix Survey Section Standard 
Requirements for: Staking, As-Builts, Quantity Calculations dated January 1, 1980.   
 
The City of Surprise will provide the Contractor with the original bond plan sheets for use in 
preparing final As-Builts.  Information shall be shown on these originals and then scanned to mylars, 
depicting the constructed dimensions, elevations, grades and materials including locations of 
existing underground utilities found during construction.  
 
The Contractor shall exercise extreme care in handling the originals and will return them to the City 
in like condition.  In the event the originals are damaged or determined by the City to be 
unacceptable, the Contractor shall replace the originals by contacting the Design Engineer of record 
and have new drawings produced.  All costs incurred as the result of replacing the originals shall be 
borne by the Contractor.  The City will be the sole judge in determining whether the As-Builts are 
acceptable. 
 
The As-Built drawings shall be certified by an Arizona Registered Land Surveyor.  As-Built drawings 
shall be delivered to the City of Surprise within thirty (30) days from the date of final inspection and 
acceptance by the City of the work completed under this contract.  Final payment will be made only 
after submitted As-Builts are accepted by the City. 
 
 
 
 
 

END OF SPECIAL PROVISIONS 


